Exhibit A-1

Infrastructure

CONSULTING ENGINEERS

October 10, 2025

Amy Strouthopoulos, P.E

Pavement Management Supervisor

Douglas County Department of Public Works
100 Third St.

Castle Rock, CO 80104

Re: Perry Park Area LID Group 7, Cl 2023-032 (Bannock)
Final Design Proposal

Dear Ms. Strouthopoulos:

A proposal has been requested for final design of the Group 7 Local Improvement District

(LID).

This proposal includes final design and Issued for Bid Documents of items

including roadway, drainage, water and sewer utility infrastructure.

Scope of Services — Roadway and Drainage Final Design

The services to be provided by TST for final design of the roadway improvements will
generally include the following tasks:

e Final design of the drainage analysis and improvements

O
O
O

Calculations for the drainage areas updated based on final design adjustments
Final sizing of drainage structures
Drainage memorandum documenting drainage design.

e Final Roadway features

O
o

(e)

Confirm required resets and removals of existing features

Coordinate and incorporate potholing of existing utilities design for the project

= Potholing will be contracted and paid directly by Douglas County but
estimated pricing is included to relay project costs.

Confirm horizontal and vertical geometry of roadway to be improved

Confirm revegetation requirements and finalize the special grading aspects for

the roadway side slopes

Confirm Grading Erosion and Sediment Control (GESC) features required

= Develop GESC report

o Water, Sanitary Sewer, Natural Gas & Electric Design Coordination

o
O

O

Coordinate final design requirements with water and sanitary sewer design
Contact and coordinate final design requirements for natural gas main design
with Black Hills Energy. Design fees from Black Hills Energy are not included.
Contact and coordinate final design requirements for electrical main design with
CORE Electric Cooperative. Design fees from CORE Electric Cooperative are
not included.
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The scope of work specifically excludes, but could be incorporated for an additional fee if

100% Issued for Bid Plans and Specifications

O OO O0OO0OO0OO0OO0OO0OO0OO0OO0OO0O0

O O O O

@)

Douglas County Review and Status Update Meetings (Assume 5)

Cover / Index Sheets

Standard Plans List

General Notes

Summary of Approximate Quantities
Tabulation of Quantities

Survey Control Diagram

Typical Sections

Demolition Plan

Geometric Plan

Road Plan and Profile Drawings
Roadway Cross Sections
Grading Drawings

Culvert Drawings

Electric / Gas Sleeving Plan as well as plans from Electric and Gas company
to required contractor coordination for installation during construction

Douglas County ROW Details
Signage Plan

GESC Plans

GESC Standards Details
Construction Specifications

Updated Project Cost Estimate
Bidding Assistance

o
O

Attend Pre-Bid Meeting

Response to Contractor Questions, assumed 88 hours max

requested:
Permit or Plan Review Fees

Water, Sanitary Sewer, Electric, Natural Gas Design

Planning Commission specific submittals or approvals
New easement acquisition, if required

Water and Sewer Utility Final Design

The scope of services for the water and sewer utility final design will be coordinated with
Perry Park Water and Sanitation District and generally consists of the following tasks:
Coordination of utility design and location with site survey and geotechnical

information.
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e Coordinate design of water and sewer utilities with natural gas main design from
Black Hills Energy. Design fees from Black Hills Energy are not included.

e Coordinate new electrical service with design of water and sewer utilities with
electrical main design from CORE Electric Cooperative. Design fees from CORE
Electric Cooperative are not included.

e Construction Plans — Water and Sewer Utilities

Cover / Index Sheets

Standard Plans List

Key Map

Survey Control Diagram

Water Plan and Profile Drawings

Water Connection Details

PRV Vault Details

Water Standard Details

Sewer Plan and Profile Drawings

Sewer Connection Details

o Sewer Standard Details

e Perry Park Water and Sanitation District Review and Status Update Meetings
(Assume 3)

e Updated Project Cost Estimate

0O O O OO0 O OO0 O0OOo

Compensation

The estimated fee for design services of Douglas County Right-of-Way items including
roadway and drainage are as follows:

Douglas County Roadway’s and Storm Design
¢ Final Design Services (Fees estimated to 2025)
o TST Estimated Fee: $220,000
o Potholing (Pass Through- Douglas County Contracted): $20,000
(Estimated)
o Survey: $10,000
o Contingency: $50,000
o Total Estimated Final Design: $300,000

Water and Sanitary Sewer Utility Design

e Final Water and Sewer Utility Design Services
o TST Estimated Fee: $145,000
o Design Boring (subconsultant): $20,000
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o Total Estimated Final Design: $165,000

Combined Total Cost for Roadway, Storm, Water and Sanitary Sewer Final Design
and Bid Phase Assistance: $465,000

Estimated engineering fees were developed based on the Scope of Services as
described above and the attached manhour matrix. Actual engineering fees will
be per actual hours to complete the project based on standard hourly rates.

TST’s manhour matrix and standard hourly rates are attached.
TST appreciates the opportunity and looks forward to working with Douglas County on

this project. If you have any questions or comments, please contact me at (303) 799-
5197 or via email at MGerstner@tstinfrastructure.com.

Sincerely,
TST Infrastructure, LLC

M =

Michael Gerstner, P.E.
Principal
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