
Douglas County Government
Finance Department, Purchasing Division
100 Third Street, Suite 130
Castle Rock, Colorado 80104
Phone: 303-660-7430

06/10/26 County Contact:

Signs & Markings Telephone Number:

3080 N Industrial Way, Castle Rock, CO 80109

Account Number:

Qty. Unit Unit Price Amount

$10,000.00

Total Price $125,290.00
Copy of invoice to be sent electronically to traffic@douglasco.gov; cc rrobles@douglasco.gov, kbond@douglasco.gov

Purchase Order No.: Accounting Review:
Vendor Number: Budget Review:
Date Entered: Cty Manager Approval:
Entered By: BOCC Approval:

BOCC Approval:

FOR PURCHASING USE ONLY

 Special Instructions: 

** PLEASE ATTACH A COPY OF THE AGENDA ITEM FOR ALL BOCC APPROVED PURCHASES **

Project Contingency

TF2026-025 Pavement Markings Maintenance - multiple locations in Highlands Ranch 
area, see quote for details

Authorized Department Official

Englewood, CO 80112

Attn: Noah West nwest@roadsafetraffic.com, Joshua Maher jmaher@roadsafetraffic.com

Description/Specifications (please include detailed information regarding this 
purchase, i.e., bid number, quotes attached, etc.)

7909 S. Chambers Rd.

$115,290.00

Department Authorization

Robert Robles
I certify that the purchase listed below is 

necessary for the proper operation of 
Douglas County and to my knowledge funds 

are available in the current budget.

Ext. 6179

Date Requested:

31600.447360

Vendor (Name & Address)

RoadSafe Traffic Systems

Delivery Address:

Department Name:

Rev: 04/2019 Copy of 2026 Markings Purchase Request Form_RoadSafe_TF2026-022
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550 Topeka Way 
Castle Rock, CO  80109-3109 
Main:    303-688-9516 
E-mail:  Bids@KolbeStriping.com 
www.KSI.co 

PROPOSAL 

 
Proposal Information: 
 Project Name:  Douglas County Inlaid Epoxy 
 Project Location: Highlands Ranch, CO 
 Proposal Number: 26-04-230 
 KSI Estimator:  Jim Tisdall 

Bid Date:  04/20/2026   
     

DESCRIPTION  QUANTITY U/M 
UNIT 
PRICE 

EXTENDED PRICE 

10 Modified Epoxy Pavement Marking Yellow (Inlaid)  240.000 GAL $ 205.00 $49,200.00 

20 Modified Epoxy Pavement Marking White (Inlaid)  360.000 GAL $ 220.00 $79,200.00 

30 Modified Epoxy Pavement Marking Black (Inlaid)   65.000 GAL $ 260.00 $16,900.00 

TOTAL*: $145,300.00 

Project Notes: 
 

 
 

General Notices: 
 

• Please note:  *Total indicated does not include items such as Paint Day Charges or Additional Mobilizations.  Those items 
are an additional cost to the total outlined.  Further, this is not a fixed price proposal and payment is expected on the 
placed, verified quantities, unless the unit of measure on a particular item is “Lump Sum”, in which case that particular 
item will be billed in full. 

• Any invoice not paid within thirty (45) days of the invoice date shall accrue interest at a rate of 10.0% per annum, 
calculated daily, on the outstanding balance. 

• For any project where Kolbe Striping, Inc. has ordered materials in accordance with the agreed-upon scope of work, the 
Contractor shall be responsible for full payment of such materials within 60 days from the date of invoice, regardless of 
project delays caused by Contractor’s failure to organize, schedule, or provide necessary access, or due to any other 
factors beyond Kolbe Striping, Inc.’s reasonable control (including but not limited to weather, site readiness, or third-party 
delays). 

• This proposal excludes Surface Preparation, Coning, Traffic Control, Permits, Taxes (Except Payroll Taxes) and Attenuator 
unless otherwise explicitly stated above.    

• Temporary marking removal will be billed at, and payment is expected on the removal price outlined above regardless of 
Owner Specification (meaning payment for removal not paid by the Owner is due from you’re Organization).  KSI is unable 
to control the total removal that will be required due to paving and construction operations, and therefore we require 
payment for the full removal amount completed.   

• Full compliance traffic control meeting MUTCD standard is required to be set up prior to us beginning any work.  If full 
compliance traffic control is unavailable, we may reschedule at a later date to ensure traffic control is available (a 
cancellation fee may be charged in the case of rescheduling).   

• We require a minimum 24 hour notice of cancellation, except in cases of inclement weather.     

• Please note that KSI requires a fully executed contract outlining payment terms prior to any mobilization. 

• Please visit www.KSI.co and click on “General Notices” for other notices and Material Safety Data Sheets applicable to this 
Proposal.     

      

We appreciate you taking the time in reviewing our Proposal and we look forward to the possibility of working 
with you and your Organization.  We ask that you please accept this Proposal in writing within 90 days from the 
Proposal Date.  After 90 days, please contact our Estimating Department for an updated quote. 
 
If you have any questions, please contact Jim Tisdall at 303.688.9516 or Bids@KolbeStriping.com 

mailto:Bids@KolbeStriping.com
http://www.ksi.co/
mailto:Bids@KolbeStriping.com
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